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CONSULTANT SERVICES AGREEMENT BETWEEN CITY OF
SUNNYVALE AND AEPC GROUP, LLC FOR DESIGN AND

CONSTRUCTION SUPPORT SERVICES
FOR THE MODIFICATION AND IMPROVEMENT OF THE EXISTING

HEATING, VENTILATION AND AIR CONDITIONING (HVAC) SYSTEM
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THIS AGREEMENT dated is by and
between the CITY OF SUNNYVALE, a municipal corporation ("CITY"), and AEPC
Group, LLC, a California Limited Liability Company, ("CONSULTANT").

WHEREAS, CITY desires to secure professional services necessary for
investigation, analysis, design, preparation of construction drawings and contract
specifications, consultation, services during construction and other services fora project
known as The Modification and Improvement of the Existing Heating, Ventilation and
Air Conditioning (HVAC) System at the Sunnyvale Public Safety Building; and

WHEREAS, CONSULTANT represents that it, and its sub-consultants, if any,
possess the professional qualifications and expertise to provide the required services
and are licensed by the State of California to practice engineering in the required
disciplines;

NOW, THEREFORE, THE PARTIES ENTER INTO THIS AGREEMENT.

1- Services by CONSULTANT

CONSULTANT shall provide services in accordance with Exhibit "A" entitled
"Scope of Work." All exhibits referenced in this Agreement are attached hereto and are
incorporated herein by reference. To accomplish that end, CONSULTANT agrees to
assign Zoran Milatovic to this project, to act in the capacity of Project Manager and
personally direct the professional services to be provided by CONSULTANT.

Except as specified in this Agreement, CONSULTANT shall furnish all technical
and professional services, including labor, material, equipment, transportation,
supervision and expertise to perform all operations necessary and required to
satisfactorily complete the services required in this Agreement.

2. Notice to Proceed/Completion of Services

(a) CONSULTANT shall commence services upon receipt of written Notice to
Proceed from CITY. Notice shall be deemed to have occurred three (3)
calendar days after deposit in the regular course of the United States mail.

(b) When CITY determines that CONSULTANT has satisfactorily completed
the services defined in Exhibit "A," CITY shall give CONSULTANT written
Notice of Final Acceptance, and CONSULTANT shall not incur any further
costs hereunder. CONSULTANT may request this determination of
completion when, in its opinion, it has satisfactorily completed the Scope of
Work (Exhibit "A"), and if so requested, CITY shall make this determination
within fourteen (14) days of such request.
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3. Project Schedule

The Project Schedule is set forth in the attached Exhibit "A-1,"

4. Payment of Fees and Expenses

Payments shall be made to CONSULTANT on a monthly basis as set forth in the
attached Exhibit "B" entitled "Compensation Schedule." All compensation will be based
on monthly billings as provided in Exhibit "B." Compensation will not be due until said
detailed billing is submitted to CITY within a reasonable time before payment is
expected to allow for normal CITY processing. An estimate of the percent of total
completion associated with the various categories of the services shall be furnished by
CONSULTANT with said billing. When applicable, copies of pertinent financial records
will be included with the submission of billing(s) for all direct reimbursables.
Compensation shall not exceed the amounts set forth in Exhibit "B" for each phase. In
no event shall the total amount of compensation payable under this agreement exceed
the sum of One Hundred Two Thousand Two Hundred Fifty and No/100 Dollars
($102,250.00) unless upon written modification of this Agreement. All invoices,
including detailed backup, shall be sent to City of Sunnyvale, attention Accounts
Payable, P.O. Box 3707, Sunnyvale, CA 94088-3707.

5. No Assignment of Agreement

CONSULTANT bind themselves, their partners, successors, assigns, executors,
and administrators to all covenants of this Agreement. Except as otherwise set forth in
this Agreement, no interest in this Agreement or any of the work provided for under this
Agreement shall be assigned or transferred, either voluntarily or by operation of law,
without the prior written approval of CITY. However, claims for money due to or to
become due to CONSULTANT from CITY under this Agreement may be assigned to a
bank, trust company or other financial institutions, or to a trustee in bankruptcy,
provided that written notice of any such assignment or transfer shall be first furnished to
CITY. In case of the death of one or more members of CONSULTANT'S firm, the
surviving member or members shall complete the services covered by this Agreement.
Any such assignment shall not relieve CONSULTANT from any liability under the terms
of this Agreement.

6- Consultant is an Independent Contractor

CONSULTANT is not an agent or employee of CITY but is an independent
contractor with full rights to manage its employees subject to the requirements of the
law. All persons employed by CONSULTANT in connection with this Agreement will be
employees of CONSULTANT and not employees of CITY in any respect.
CONSULTANT is responsible for obtaining statutory Workers' Compensation coverage
for its employees.
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7. Consultant's Services to be Approved by a Registered Professional

All reports, costs estimates, plans and other documents which may be submitted
or furnished by CONSULTANT shall be approved and signed by a qualified registered
professional in the State of California. The title sheet for calculations, specifications
and reports, and each sheet of plans, shall bear the professional seal, certificate
number, registration classification, expiration date of certificate and signature of the
professional responsible for their preparation.

8. Standard of Workmanship

CONSULTANT represents and maintains that it is skilled in the professional
calling necessary to perform the services and its duties and obligations, expressed and
implied, contained herein, and CITY expressly relies upon CONSULTANT'S
representations regarding its skills and knowledge. CONSULTANT shall perform such
services and duties in conformance to and consistent with the standards generally
recognized as being employed by professionals in the same discipline in the State of
California.

The plans, designs, specifications, estimates, calculations reports and other
documents furnished under the Scope of Work (Exhibit "A") shall be of a quality
acceptable to CITY. The criteria for acceptance of the work provided under this
Agreement shall be a product of neat appearance, well-organized, technically and
grammatically correct, checked and having the maker and checker identified. The
minimum standard of appearance, organization and content of the drawings shall be
that used by CITY for similar projects.

9. Responsibility of CONSULTANT

CONSULTANT shall be responsible for the professional quality, technical
accuracy and the coordination of the services furnished by it under this Agreement.
Neither CITY's review, acceptance nor payment for any of the services required under
this Agreement shall be construed to operate as a waiver of any rights under this
Agreement or of any cause of action arising out of the performance of this Agreement
and CONSULTANT shall be and remain liable to CITY in accordance with applicable
law for all damages to CITY caused by CONSULTANT'S negligent performance of any
of the services furnished under this Agreement.

Any acceptance by CITY of plans, specifications, calculations, construction
contract documents, reports, diagrams, maps and other material prepared by
CONSULTANT shall not, in any respect, absolve CONSULTANT for the responsibility
CONSULTANT has in accordance with customary standards of good engineering
practice in compliance with applicable Federal, State, County and/or municipal laws,
ordinances, regulations, rules and orders.
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10. Right of CITY to Inspect Records of CONSULTANT

CITY, through its authorized employees, representatives, or agents, shall have
the right, at any and all reasonable times, to audit the books and records including, but
not limited to, invoices, vouchers, canceled checks, time cards of CONSULTANT for
the purpose of verifying any and all charges made by CONSULTANT in connection with
this Agreement. CONSULTANT shall maintain for a minimum period of three (3) years
from the date of final payment to CONSULTANT or for any longer period required by
law, sufficient books and records in accordance with generally accepted accounting
practices to establish the correctness of all charges submitted to CITY by
CONSULTANT. Any expenses not so recorded shall be disallowed by CITY.

11. Confidentiality of Material

All ideas, memoranda, specifications, plans, calculations, manufacturing
procedures, data, drawings, descriptions, documents, discussions or other information
developed or received by or for CONSULTANT and all other written information
submitted to CONSULTANT in connection with the performance of this Agreement shall
be held confidential by CONSULTANT and shall not, without the prior written consent of
CITY be used for any purposes other than the performance of the Project services, nor
be disclosed to an entity not connected with the performance of the Project services.
Nothing furnished to CONSULTANT which is otherwise known to CONSULTANT or is
or becomes generally known to the related industry shall be deemed confidential.
CONSULTANT shall not use CITY'S name, insignia or distribute exploitative publicity
pertaining to the services rendered under this Agreement in any magazine, trade paper,
newspaper or other medium without the express written consent of CITY.

12. No Pledging of CiTY's Credit

Under no circumstances shall CONSULTANT have the authority or power to
pledge the credit of CITY or incur any obligation in the name of CITY.

13. Ownership of Material

All material, including information developed on computer(s), which shall include,
but not be limited to, data, sketches, tracings, drawings, plans, diagrams, quantities,
estimates, specifications, proposals, tests, maps, calculations, photographs, reports
and other material developed, collected, prepared or caused to be prepared, under this
Agreement shall be the property of CITY, but CONSULTANT may retain and use
copies thereof.

CITY shall not be limited, in any way, in its use of said material, at any time, for
work associated with Project. However, CONSULTANT shall not be responsible for
damages resulting from the use of said material for work other than Project, including,
but not limited to the release of this material to third parties for work other than on
Project.



14. Hold Harmless/Indemnification

To the extent permitted by law, CONSULTANT agrees to indemnify and hold
harmless CITY, its officers and employees from any and all claims, demands, actions,
causes of action, losses, damages, liabilities, known or unknown, and all costs and
expenses, including reasonable attorneys' fees in connection with any injury or damage
to persons or property to the extent arising out of any negligent act, error, omission or
negligence of CONSULTANT, its officers, employees, agents, contractor,
subcontractors or any officer, agent or employee thereof in relation to CONSULTANT'S
performance under this Agreement. Such defense and indemnification shall not apply
in any instance of and to the extent caused by the sole negligence or willful misconduct
of CITY, its officers, employees, agents or representatives.

15. Insurance Requirements

CONSULTANT shall take out and maintain during the life of this Agreement
policies of insurance as specified in Exhibit "C" attached and incorporated by reference,
and shall provide all certificates and/or endorsements as specified in Exhibit "C."

16. No Third Party Beneficiary

This Agreement shall not be construed or deemed to be an agreement for the
benefit of any third party or parties and no third party or parties shall have any claim or
right of action hereunder for any cause whatsoever.

17. Notices

All notices required by this Agreement shall be in writing, and shall be personally
delivered, sent by first class mail with postage prepaid, or by commercial courier,
addressed as follows:

To CITY: Tony Bulan, Project Administration
Department of Public Works
CITY OF SUNNYVALE
P. O. Box 3707
Sunnyvale, CA 94088-3707

To CONSULTANT: AEPC Group, LLC
Attn: Zoran Milatovic
5000 Executive Parkway, Suite 475
San Ramon, CA 94583

Nothing in this provision shall be construed to prohibit communication by more
expedient means, such as by telephone or facsimile transmission, to accomplish timely
communication. However, to constitute effective notice, written confirmation of a
telephone conversation or an original of a facsimile transmission must be sent by first
class mail, by commercial carrier, or hand-delivered. Each party may change the
address by written notice in accordance with this paragraph. Notices delivered
personally shall be deemed communicated as of actual receipt; mailed notices shall be
deemed communicated as of three days after mailing, unless such date is a date on
which there is no mail service. In that event communication is deemed to occur on the
next mail service day.
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18. Waiver

CONSULTANT agrees that waiver by CITY of any one or more of the conditions
of performance under this Agreement shall not be construed as waiver(s) of any other
condition of performance under this Agreement.

19. Amendments

No alterations or changes to the terms of this Agreement shall be valid unless
made in writing and signed by both parties.

20. Integrated Agreement

This Agreement embodies the agreement between CITY and CONSULTANT
and its terms and conditions. No verbal agreements or conversation with any officer,
agent or employee of CITY prior to execution of this Agreement shall affect or modify
any of the terms or obligations contained in any documents comprising this Agreement.
Any such verbal agreement shall be considered as unofficial information and in no way
binding upon CITY.

21. Conflict of Interest

CONSULTANT certifies that to the best of its knowledge, no CITY employee or
officer of any public agency interested in this Agreement has any pecuniary interest in
the business of CONSULTANT and that no person associated with CONSULTANT has
any interest that would conflict in any manner or degree with the performance of this
Agreement.

I if/~»rn io Anr

This Agreement has been entered into in the State of California and this
Agreement shall be governed by California law.

23. Records, Reports and Documentation

CONSULTANT shall maintain complete and accurate records of its operation,
including any and all additional records required by CITY in writing. CONSULTANT
shall submit to CITY any and all reports concerning its performance under this
Agreement that may be requested by CITY in writing. CONSULTANT agrees to assist
CITY in meeting CITY's reporting requirements to the state and other agencies with
respect to CONSULTANT'S work hereunder. All records, reports and documentation
relating to the work performed under this Agreement shall be made available to City
during the term of this Agreement.



24. Termination of Agreement

If CONSULTANT defaults in the performance of this Agreement, or materially
breaches any of its provisions, CITY at its option may terminate this Agreement by
giving written notice to CONSULTANT. If CITY fails to pay CONSULTANT,
CONSULTANT at its option may terminate this Agreement if the failure is not remedied
by CiTY within thirty (30) days from the date payment is due.

Without limitation to such rights or remedies as CITY shall otherwise have by
law, CITY also shall have the right to terminate this Agreement for any reason upon ten
(10) days' written notice to CONSULTANT. In the event of such termination,
CONSULTANT shall be compensated in proportion to the percentage of services
performed or materials furnished (in relation to the total which would have been
performed or furnished) through the date of receipt of notification from CITY to
terminate. CONSULTANT shall present CITY with any work product completed at that
point in time.

25. Subcontracting

None of the services covered by this Agreement shall be subcontracted without
the prior written consent of CITY. Such consent may be issued with notice to proceed if
subcontract consultants are listed in the project work plan.

26. Fair Employment

CONSULTANT shall not discriminate against any employee or applicant for
employment because of race, color, creed, national origin, sex, age, condition of
physical handicap, religion, ethnic background or marital status, in violation of state or

rol IOIA/
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27. Changes

CITY or CONSULTANT may, from time to time, request changes in the terms
and conditions of this Agreement. Such changes, which are mutually agreed upon by
CITY and CONSULTANT, shall be incorporated in amendments to this Agreement.

28. Other Agreements

This Agreement shall not prevent either Party from entering into similar
agreements with others.

29. Severability Clause.

In case any one or more of the provisions contained herein shall, for any reason,
be held invalid, illegal or unenforceable in any respect, it shall not affect the validity of
the other provisions which shall remain in full force and effect.
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30. Captions

The captions of the various sections, paragraphs and subparagraphs, of the
contract are for convenience only and shall not be considered nor referred to for
resolving questions of interpretation.

31. Entire Agreement; Amendment

This writing constitutes the entire agreement between the parties relating to the
services to be performed or materials to be furnished hereunder. No modification of
this Agreement shall be effective unless and until such modification is evidenced by
writing signed by all parties.

32. Miscellaneous

Time shall be of the essence in this Agreement. Failure on the part of either
party to enforce any provision of this Agreement shall not be construed as a waiver of
the right to compel enforcement of such provision or any other provision. This
Agreement shall be governed and construed in accordance with the laws of the State of
California.

IN WITNESS WHEREOF, the parties have executed this Agreement.

ATTEST:
CITY CLERK

CITY OF SUNNYVALE ("CITY")

By.
Deputy City Clerk

By.
City Manager

APPROVED AS TO FORM:

AEPC Group, LLC
("CONSULTANT")

By

City Attorney

Name/Title

By

Name/Title
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EXHIBIT A - SCOPE OF WORK

CITY OF SUNNYVALE

PUBLIC SAFETY BUILDING HVAC UPGRADE

The City of Sunnyvale intends to renovate the Heating, Ventilation and Air Conditioning (HVAC)
System at the City's Public Safety Building. AEPC is uniquely qualified to perform this work and
offers the following advantages to the City:

Extensive, successful experience providing cost effective, responsive and high quality

engineering and architecture services to the City.

Complete in house design team which will result in more efficient and better

coordinated project.

Detailed understanding of the project requirements resulting from the study our team

authored, our familiarity with the facility and tenants and our knowledge of the City's

requirements.

Our Team is committed to meeting the City's objectives for this important project.

The purpose of this project is to provide an engineering design for the renovation of the
Heating, Ventilation, and Air Conditioning (HVAC) System at the Public Safety Building. AEPC
Group has performed an extensive study of the HVAC systems serving Public Safety Building.
Findings and recommendations were presented in HVAC Assessment for Public Safety Building
report, dated 12/3/2004 which is also a part of the referenced RFP. AEPC Group also performed
other designs and studies for the Public Safety Building HVAC systems improvement in the
past. These HVAC improvements were not a part of overall building HVAC report. However, the
scope of this project should also be integrated with the past system upgrades to make sure
that all of the HVAC systems serving Public Safety Building are compatible.

The proposed design will include:

• Replace the existing chiller with a new unit of the same capacity. Water cooled chiller to

be located at the existing cooling tower location in the mechanical room.

• Provide new separation wall with a door between chiller area and the rest of the

mechanical room to meet code requirements,

• Replace cooling tower and pumping system with new units of the same capacity. New

cooling tower to be located outside on the ground level. New exterior wall enclosure

and the concrete pad will be provided for the new cooling tower area.

• Provide a new air cooled chiller to serve jail cell area, dispatch room and the server

room. Air cooled chiller to be located outside on the east side of the building. Concrete

pad will be provided for the air cooled chiller.

« Replace the existing boiler with a new unit of the same capacity.

» Replace existing chilled water pumps, located at the entrance into the mechanical

room, with new pumps.

« Replace existing hot water pumps, located in the mechanical room, with new pumps.

DEHIGNi
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CITY OF SUNNYVALE

PUBLIC SAFETY BUILDING HVAC UPGRADE
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» Replace fans, filters and coils within the existing air handlers and return fans with new

components of the equal capacity and configuration.

• Replace HVAC controls with a new energy monitoring control systems (EMCS).

• Replace existing VAV boxes and reheat coils with new boxes, reheat coils and controls.

• Provide additional VAV boxes for better room temperature control.

• Replace existing exhaust fans with new fans.

Three options will be evaluated for the location of the cooling tower and its associated piping
routing:

• 1. Cooling tower located outside of the building on the east side and the piping to the

mechanical room routed on the roof of the first floor.

2. Cooling tower located outside of the building on the west side and the piping from the

cooling tower to be routed to the mechanical room on the roof of the first floor.

3. Cooling tower located outside of the building on the east side and the piping to the

storage tanks to be reused for the new cooling water system. This option is preferred

however piping that will be reused will need to be inspected for the corrosion.

Final cooling tower location and piping configuration will be finalized prior to the start of the
design.

03/08/05 Page 3 of 12
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CITY OF SUNNYVALE

PUBLIC SAFETY BUILDING HVAC UPGRADE

PROJECT Tf

Project Manager
Zoran Milatovic

Lead Electrical
Keat Saw, PE

Lead Structural Engineer
Arun Sana, SE

Lead Sr Mechanical
John Chinn, PE

Registered Architect
Arvind Garde
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Zora/7 Milatovic - Project Manager

Mr. Milatovic will serve as the Project Manager for this project and will be the prime point of
contact between the City and AEPC for project issues. He brings over thirty years experience in
design and construction to the project team and has been AEPC's project manager on
numerous City of Sunnyvale projects.

Contact information:
Zoran Milatovic
AEPC Group
5000 Executive Parkway, Ste# 475
(925) 277-3063 Phone
(925) 824-0102 Fax
(510)334-9999 Cell

Supporting Zoran by discipline will be: John Chinn (Mechanical/Piping); Keat Saw (Electrical);
Arun Saha (Structural); and Arvind Garde, (Architectural).

John Chinn, P.E. - Lead Senior Mechanical Engineer

Mr. Chinn is a registered professional engineer with 23 years of experience. His expertise
includes leading technically complex projects for a wide variety of facility types. His
responsibilities include engineering for HVAC and exhaust air systems, makeup air systems,
chilled water, hot water heating, plumbing, energy management, controls and fire protections

Group/ LLC 03/08/05 Page 4 of 12
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i CITY OF SUNNYVALE

PUBLIC SAFETY BUILDING HVAC UPGRADE

systems, CADD design, specifications and interface with the project owner, general contractor
and mechanical subcontractor. Mr. Chinn was the lead engineer for the study associated with
this project.

KeatSaw, P.E. - Lead Eiectrical Engineer

Mr. Saw has 18 years of electrical engineering project management and construction
administration experience. His expertise includes design of low, medium and high voltage
power distribution, communication, life safety, lighting, security and fire alarm systems. His
experience includes design responsibility for numerous City of Sunnyvale projects, and he was
responsible for the electrical portion of the study associated with this project.

Arun Saha, S.E. - Lead Structural Engineer

Mr. Saha has 30 years of structural engineering design and construction experience. His
experience includes supervisory and lead positions as a Structural Engineer responsible for
design, construction coordination, and review of all design and construction specifications for
government facilities, biopharm/high tech facilities, major power plants, and numerous other
manufacturing, institutional and commercial facilities. Mr. Saha is an expert in seismic analysis
and design and has extensive experience in facility retrofit projects. As AEPC's Manager of
Structural Engineering, Mr. Saha has been responsible for all structural work AEPC has
performed for the City of Sunnyvale.

Arvind Garde - Registered Architect

Mr. Garde is a Registered Architect with 25 years of experience designing institutional,
industrial, military, and government facilities worldwide. He is an expert in all phases of design
projects from architectural programming and conceptual design to final detail design,
construction documents, and construction oversight. He is also a Certified Project
Management Professional with 10 years of experience managing architectural/engineering
design projects throughout the West.

I

• MECHANICAL

The mechanical scope, in general includes:

' • Specify a new chillers, boiler, pumps, return fans, exhaust fans and air handling units.

| • Provide existing equipment demolition plan.

• Provide chilled water system plan showing the new water cooled chiller location,

9 pumps and the piping layout from the chiller to the existing piping in the Mechanical

I Room.

• Provide new chilled water system plan showing new air cooled chiller location, pumps

| and the piping layout.

I

\ LUC 03/08/05 Page 5 of 12
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C/7Y OF SUNNYVALE

PUBLIC SAFETY BUILDING HVAC UPGRADE
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Provide cooling water system plan showing new cooling tower location, pumps and the

piping layout.

Provide new hot water system plan showing the new boiler location and the piping

layout from the boiler to the existing piping in the Mechanical Room.

Provide new air handling units and fan coil plan, showing unit location, and connection

to existing ductwork.

Provide additional VAV boxes to create new air distribution zones.

Provide central Energy Monitoring System (EMS).

Abandon existing storage tank system.

Provide mechanical/piping construction specifications in book form.

Attend the bid walk.

STRUCTURAL
The structural scope, in general includes:

• Provide details showing equipment concrete pads.

® Provide equipment anchoring details.

• Provide seismic support details for the equipment, piping and ductwork.

• Check structural capacity for new chiller room.

• Check any new openings for louvers.

ARCHITECTURAL
The architectural scope, in general includes:

• Provide wall and door to enclose chiller area in the mechanical room.

• Provide wall drawing for the cooling tower enclosure.

• Provide architectural details and louvers.

• Exiting code study for new chiller room location.

ELECTRICAL

The electrical scope, in general includes:

• Provide electrical demolition plan.

• Provide electrical power plan.

• Provide electrical construction specifications in book form.

CONTROLS

The Controls scope, in general includes:

• Provide performance specification and drawings for new energy monitoring and control

systems (EMCS).

;. Group, LLC 03/08/05 Page 6 of 12
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CITY OF SUNNYVALE

PUBLIC SAFETY BUILDING HVAC UPGRADE

CONSTRUCTION ADMINISTRATION
The Construction Administration scope will be provided as an additional service on a time
and material basis, and in general includes:

• Assist with the bid evaluations.

• Attend one pre-construction meeting by AEPC Project Manager.

• Attend up to 10 construction meetings by AEPC Project Manager.

• Evaluate and respond to contractor requests for information (RFI's).

• Evaluate contractor equipment submittals.

• Assist the City of Sunnyvale with equipment procurement.

• Assist the City of Sunnyvale with the evaluation of construction change orders.

DELIVERABLES
AEPC Group will provide four (4) submittals for review and approval by the City of Sunnyvale.
Submittals will be provided at the end of the Design Development phase (30%), Design Review
(60%), Bid phase (90%), and at the end of the Construction Document phase (100%).

We anticipate the following drawing list and other deliverables for this scope of work.

GENERAL

• Construction Rough Order of Magnitude (ROM) cost estimate

• Construction schedule

• Project cover sheet and site plan

MECHANICAL

• Mechanical cover sheet

• Title 24 Mechanical compliance

• Four (4) sheets Demolition Plans

• Three (3) sheets Mechanical Plans

• Four (4) sheets Details

• Two (2) sheets Schedules

• Hot water boiler diagram

• Water cooled chiller Chilled Water diagram

• Air cooled Chilled Water diagram

• Boiler control diagram

• Water Cooled Chiller and Cooling Tower diagram

• Air Handling Units control diagram

• Air Cooled Chiller and Fan control diagram

• One Controls performance specification

• One mechanical construction specification in book form

Group, LLC 03/08/05 Page 7 of 12
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PUBLIC SAFETY BUILDING HVAC UPGRADE

9
ELECTRICAL

• Three electrical drawings (power plan, panel schedule and details)
| • One electrical construction specification in book form

| STRUCTURAL

• Three drawings showing equipment concrete pad, equipment anchoring details and
" seismic support details for the piping as required.
| • Structural calculations.

} ARCHITECTURAL

• Three (3) drawings showing walls doors and architectural details.

> CLARIFICATIONS/ASSUMPTIONS/EXCLUSIONS
| • We will be responsible for obtaining for required permit, including responding to City

review comments. Permit fees, if any, are not included in this scope
w • We have included an allowance for one combined on-site kick-off and design meeting,
I attended by one Architect, one Mechanical and one Electrical Engineer.

« We have included an allowance for 60% design review presentation attended by AEPC
| Project Manager and Mechanical Engineer only.

• We will provide construction cost estimate and schedule.
* • All specifications will be in book form.

| • We have assumed that AEPC Group will produce only one (1) Bid Package.
• AEPC Group Project Manager will attend only one (1) Bid Walk.

9 • AEPC Group will provide record drawings on CAD for all disciplines for our work.
I • AEPC Group will coordinate with any other consultant(s), if hired by the City to Conduct

peer review of the plans and specifications. AEPC Group will also formulate solutions to
| correct any problems brought forth

• AEPC Group included five (5) jobsite visits during the construction to oversee the
installation progress and provide four (4) hours orientation to City Building Services in

| familiarizing with the new HVAC system.
• On the end of the job, after all of the punch list items are incorporated AEPC Group will

9 provide the certification that the construction was done by the contractor in accordance
I with plans and specifications.

• We have included PG&E rebate forms preparation as a part of Construction
| Administration scope of work.

• We have excluded any changes to the lighting and fire protection systems.
" • We have excluded startup or system commissioning.
I . • We have excluded construction phasing design.

• We have excluded water treatment design.
9 • We have excluded temporary cooling design.

DESIGN
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CITY OF SUNNYVALE

PUBLIC SAFETY BUILDING HVAC UPGRADE

• We have excluded architectural upgrades.

® We have excluded structural code upgrades. We assume existing structure is adequate.

• We have excluded mechanical service upgrades (water, gas). We assume that all

utilities are of sufficient capacity and pressure.

• We have excluded sound/vibration analysis.

AEPC Group can meet the following milestones for each phase of design:

»

30% Submittal-
60% Submittal-
90% Submittal-
100%Submittai-

4 weeks after kickoff meeting
3 weeks after City of Sunnyvale approves 30% submittal
3 weeks after City of Sunnyvale approves 60% submittal
2 week after City of Sunnyvale approves 90% submittal, and the City
comments are received.

The schedule details are illustrated on the following page.

Group/ LLC 03/08/05 Page 9 of 12
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) \\y CITY OF SUNNYVALE

PUBLIC SAFETY BUILDING HVAC UPGRADE

, QUALITY ASSURANCE

" AEPC is committed to providing the highest quality services possible in the industry. Our
> company culture drives our team's focus on Quality. Our Quality Assurance program consists

of three interrelated components:

) - A Culture of Quality. We understand that quality depends on the mindset and

commitment of the team.

' - A Written Quality Assurance Manual (QAM). Our manual defines engineering,

k architectural and project control requirements for all projects. AEPC's Quality

Assurance Manual is available to our clients for review. The key components of

> our procedure include:

• By, Check and Approve requirements. Every document produced by

AEPC is produced by a qualified professional, then checked by a

) second, equally qualified professional and finally approved by the

Project Manager for the work.

' • Interdisciplinary Coordination Review. Throughout the project timeline,

I our discipline leads coordinate their respective designs to ensure the

work is coordinate. This is simplified with AEPC since we maintain all

> traditional disciplines in house.

• Independent Quality Review. For select projects, AEPC will engage an

independent reviewer who has not been involved in the project to

I perform an independent quality review of the project. Typically this

review process is controlled by our senior management to ensure

independence.

I B Training. AEPC trains our team continuously in our quality process.

1 PROJECTS AND REFERENCES
1 AEPC has a very strong reputation in the industry for providing high quality services. Below is a

sampling of references for public sector work performed by AEPC.
I

City of Sunnyvale:
i

Annex Building, HVAC Upgrade
Public Safety Building, Biological Freezer Upgrade
Public Safety Building, Computer Rm. and Telephone Rm. HVAC upgrade systems
Public Safety Building, Dispatch Room HVAC upgrade

, City Hall, HVAC Upgrade
Rainer School, HVAC Upgrade
Fire Station #2, HVAC Upgrade
Annex building Computer Room HVAC Upgrade
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CITY OF SUNNYVALE

PUBLIC SAFETY BUILDING HVAC UPGRADE

Tony Bulan, City of Sunnyvale - (408) 730-7414
* Larry laquinto. City of Sunnyvale - (408) 730-7583
. Tony Perez, City of Sunnyvale - (408) 730-7768

Manny Kadkhodayan, City of Sunnyvale - (408) 730-7430
k Rick Campbeii, City of Sunnyvale-(408) 730-7766

) Contra Costa County Sanitary District

t Home office Building and Plant Operations Building HVAC survey
Edgar Lopez, Central Contra Cost County Sanitary District - (925) 383-1451

California State University, Chico

Campus Infrastructure Upgrade
) Campus Telecommunications Upgrade

Bill Peterson - (530) 895-6222

I California State University, Dominguez Hills

Electrical Infrastructure Upgrade
) Lane Koluvek-(310)243-3826

' TERMS & CONDITIONS
AEPC will perform the services proposed herein under the terms of the Master Agreement

) between City of Sunnyvale and AEPC Group dated April 24, 2002.

) Once again, we thank you for the opportunity to be of service to City of Sunnyvale. We look
forward to working with you for the successful completion of this project. Please call me at

) (510) 334-9999 if you have any questions regarding this proposal.
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EXHIBIT "A-l" - PROJECT SCHEDULE

AEPC Group
5000 Executive Pkwy.
Ste. #475
San Ramon, CA 94583

City of Sunnyvale Public Safety Building - HVAC Upgrade Design Phase Date: March 9, 2005
Prepred by: Zoran Milatovic

1 April 2005 | July 2005
ID

9

11
_ _ .

IF
14

T5~

Task Name
PSB - HVAC upgrade design phase

Kick-Off meeting

30% design and submittal ';

30% Design review - City of Sunnyvale

60% design and submittal

60% Design review - City of Sunnyvale

60% Comments review meeting

90% design and submittal for permit

90% Design review - City of Sunnyvale

100% design and submitial

Duration Start Finish
86 days? | Mon 3/21/05 Mon 7/18/05

1 day? ; Mon 3/21/05 , Mon 3/21/05

21 days ; Tue 3/22/05 Tue 4/19/05

,6 days? ! Wed 4/20/05 Wed 4/27/05

16 days:

6 days? •

1 day? •:

16 days

6 days?

11 davs:

Mon 5/2/05

Tue 5/24/05

Wed 6/1/05 ;

Thu 6/2/05

Fri 6/24/05

Mon 7/4/05 i

Mon 5/23/05

Tue 5/31/05

Wed 6/1/05

Thu 6/23/05

Fri 7/1/05

Mon 7/18/05

h2005
3/6 3/13 3/20 3/27 4/3 4/10 4/17 4/24

May 2005 June 2005
5/1 5/8 5/15 5/22 5/29 6/5 (3/12 6/19 6/26 7/3 7/10 7/17 7/24

#n 3 / 2 1

Project: Public Safety building schedul
Date: Tue 3/8/05

Task

Split
I i i i i i I I i I i i i I

Progress

Milestone

Summary

Project Summary

External.Tasks [_

External Milestone -i-l-

Deadline
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EXHIBIT "B" - COMPENSATION SCHEDULE

CITY OF SUNNYVALE
PUBLIC SAFETY BUILDING HVAC UPGRADE

Proposal for Engineering Services for Replacement and Improvements to the Public

Safety Building - Heating, Ventilation, and Air Conditioning (HVAC) Systems

FEES

The fee is presented for design phase and estimate for construction support. AEPC is
proposing that the design work would be completed as a fixed fee; and the bidding
and construction support services would be provided on a time and materials basis,
not to exceed. AEPC Group will provide the services presented above for the following
fee:

DESIGN PHASE

Project Management
Architectural
Structural
Mechanical
Electrical
Expenses

Design Phase (Fixed Fee) total

Hrs.
76
60
112
560
128

Fee
$ 8,991
$ 4,758
$ 9,204
$51,316
$12,821
$ 660

$87,750

BIDDING AND CONSTRUCTION SUPPORT SERVICES SCOPE
AEPC Group will provide Construction Administration services with the following scope
of work:

Task
Meetings
Site Visits (5)
RFIs
Reviews
Change Orders
PG&E rebate forms preparation

Bidding and Construction Support (T&M) total

Man-hours
16
25
44
16
15
24

Fee*
$1,690
$ 2,845
$4,180
$1,600
$ 1,455
$ 2,730

$14,500

*The cost was calculated at a composite rate and is representative of the expected
cost.
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AEPC Group, LLC
DESIGN > CONSTRUCTION • MANAGEMENT

2005 RATE SCHEDULE FOR PROFESSIONAL SERVICES

CITY OF SUNNYVALE

The compensation to AEPC Group, LLC for professional services is set forth below.

1 PERSONNEL CHARGE

AEPC shall be paid in accordance with the following rate schedule:

Category Hourly Rate

A/E Director or Principal $140.00

A/E Manager and Project Manager $125.00
Discipline Manager $120.00
Lead Senior Engineer/Architect $110.00
Senior Engineer/Architect $95.00
Project Engineer / Architect $95.00
Project Coordinator $75.00
Senior Designer $85.00
Designer $65.00
Engineer/Architect III $85.00
Engineer/Architect II $80.00
Engineer/Architect I $70.00
CADD $65.00
Admin $50.00

Overtime premiums of 1.50 shall be applied to the above rates for non-exempt
employees.

Time spent in either local or inter-city travel will be charged as defined above.
A maximum of eight (8) hours per day will be made for travel time.

2. EXPENSES

Personal automobile use for project travel shall be billed at current IRS published rates.

Materials and equipment purchased, leased or rented by AEPC specifically on behalf of
client shall be billed at cost plus ten percent (10%).

Subconsultants shall be billed at cost plus ten percent (10%).

3. EXPIRATION DATE

This fee schedule is effective through December 31, 2005.



EXHIBIT "C"

INSURANCE REQUIREMENTS FOR CONSULTANTS

Consultant shall procure and maintain for the duration of the contract
insurance against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the work by
the Consultant, his agents, representatives, or employees.

Minimum Scope and Limits of Insurance Consultant shall maintain limits
no less than:

1. Commercial General Liability: $ 1,000,000 per occurrence for bodily
injury, personal injury and property damage. If Commercial General
Liability Insurance or other form with a general aggregate limit is
used, either the general aggregate limit shall apply separately to
this project/location or the general aggregate limit shall be twice
the required occurrence limit. ISO Occurrence Form CG 0001 is
required.

2. Automobile Liability: $1,000,000 per accident for bodily injury and
property damage. ISO Form CA 0001 is required.

3. Workers' Compensation and Employer's Liability: $1,000,000 per
accident for bodily injury or disease.

4. Errors and Omissions Liability Insurance appropriate to the
Consultants Profession: $[1 or 2],000,000 per occurrence.

Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared and approved
by the City of Sunnyvale. The consultant shall guarantee payment of any
losses and related investigations, claim administration and defense
expenses within the deductible or self-insured retention.

Other Insurance Provisions

The general liability and automobile liability policies are to contain,
or be endorsed to contain, the following provisions:

1. The City of Sunnyvale, its officials, employees, agents and volunteers
are to be covered as additional insureds with respects to liability
arising out of activities performed by or on behalf of the Consultant;
products and completed operations of the Consultant; premises owned,
occupied or used by the Consultant; or automobiles owned, leased,
hired or borrowed by the Consultant. The coverage shall contain no
special limitations on the scope of protection afforded to the City of
Sunnyvale, its officers, employees, agents or volunteers, except as
follows: Coverage shall not extend to any indemnity coverage for the
active negligence of the additional insured in any case where an
agreement to indemnify the additional insured would be invalid under
Subdivision (b) of section 2782 of the Civil Code.



2. For any claims related to this project, the Consultant's insurance
shall be primary. Any insurance or self-insurance maintained by the
City of Sunnyvale, its officers, officials, employees, agents and
volunteers shall be excess of the Consultant's insurance and shall not
contribute with it.

3. Any failure to comply with reporting or other provisions of the
policies including breaches of warranties shall not affect coverage
provided to the City of Sunnyvale, its officers, officials, employees,
agents or volunteers.

4. The Consultant's insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with respect to
the limits of the insurer's liability.

5. Each insurance policy required by this clause shall be endorsed to
state that coverage shall not be suspended, voided, cancelled by
either party, reduced in coverage or in limits except after thirty
(30) days' prior written notice by certified mail, return receipt
requested, has been given to the City of Sunnyvale.

Acceptability of Insurers

Insurance is to be placed with insurers with a current A.M. Best's rating
of no less than A:VII, unless otherwise acceptable to the City of
Sunnyvale.

Verification of Coverage

Consultant shall furnish the City of Sunnyvale with original Certificate
of Insurance effecting the coverage required. The certificates are to be
signed by a person authorized by that insurer to bind coverage on its
behalf. All certificates are to be received and approved by the City of
Sunnyvale prior to commencement of work.

Ref: Consultant Service Agreement for Complex Projects (Can be used in
other consultant projects.)
Service Agreement Manual

City of Sunnyvale
Risk & Insurance Management
Policies/Consultants. Ins
May 5, 2005


